
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 10/29/2009

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.
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Project Number:  RMC 6200-49-001 Sheet: A 
 
County:  Frio, etc Control: 6200-49-001  
 
Highway:  IH 35, ETC  
 

  

 
GENERAL NOTES: 
 
This project will be managed by: 
 

Ricardo Castañeda,  P.E. 
4615 NW Loop 410 
San Antonio, TX 78229  
(210) 615-6134 

 
This contract consists of performing the following: call-out (spot) placement/removal of 
pavement markings/markers (lane line and edge line markings, legends, and raised pavement 
markers), retracing/removal of pavement markings/markers (lane line and edge line  markings, 
legends, and raised pavement markers) and installation of milled centerline textured rumble 
strips on various roadways in Frio, Atascosa, McMullen, Wilson, Bandera, Kendall, Kerr, 
Uvalde, and Medina Counties.  Work locations will be on various roadway types including rural 
and urbanized highways in the counties listed on the plans.   
 
Call-out (spot) work or retracing work will not be performed in Bexar, Comal , and Guadalupe 
counties. 
 
The location of work areas (non-site specific) can not be predetermined and work may occur 
anywhere within the limits of this contract as shown on the plans. 
 
Each contract awarded by the Department stands on its own and as such, is separate from other 
contracts.  A contractor awarded multiple contracts must be capable and sufficiently staffed to 
concurrently process any or all contracts at the same time. 
 
Place pavement markings and markers in accordance with the Texas MUTCD and the Texas 
Department of Transportation Standard Sheets. 
 
Notify the Engineer's office by telephone each morning by 8:15 a.m. that work is scheduled, with 
work location and time of arrival or reason for not working that day. 
 
Call-out (Spot) Work 
 
Call-out (Spot) work includes the placement and removal of pavement markings for lane lines, 
edge lines, intersection revisions, legends, crosswalks, arrows, and railroad crossings.  Type II 
pavement markings in accordance with Item 666 shall be placed for lane lines and edge lines. 
Type I pavement markings in accordance with Item 666 shall be placed for intersection 
revisions, legends, crosswalks, arrows and railroad crossings. Call-out (spot) work will also 
include placement and removal of raised pavement markers.  
 



Project Number:  RMC 6200-49-001 Sheet: B 
 
County:  Frio, etc Control: 6200-49-001  
 
Highway:  IH 35, ETC  
 

  

Notify the Engineer twenty-four (24) hours in advance of beginning work operations on each 
work order.   
 
For revision of existing striping layouts, a plan sheet detailing markings to be placed will be 
provided. Work may deviate from the standard sheets. 
 
The call-out (spot) work will be on an “AS NEEDED” basis. A work order will usually be issued 
approximately every seven (7) calendar days.  Complete placement of all Type I and Type II 
reflective pavement markings listed on the work order in accordance with Item 666 within five 
(5) working days.  Work orders shall be issued by fax and/or email followed by certified letter. 
 
Complete the placement of raised reflective pavement markers in accordance with Item 672 
within five (5) working days following the placement of the Type I and/or Type II pavement 
markings. 
 
Each work order will consist of at least 7,500 linear feet of striping to be applied unless an 
emergency situation on a major highway requires an expedited response.  A work order will 
consist of any combination of the callout bid items listed in this contract.  A work order may 
include multiple locations within the counties identified in the plans for this contract.   
 
Continuously prosecute work until all work is completed on each work order.  Liquidated 
damages may be assessed if work is not completed on the work orders within the required 
number of working days. 
 
Remove all tabs prior to striping.  Payment for this work is subsidiary. 
 
Retracing Work 
 
Work orders for  retracing work will be issued.  A work order will be issued approximately every 
seven (7) calendar days.  Complete placement of all Type I reflective pavement markings listed 
on the work order in accordance with Item 8251 within five (5) working days from the date of 
the work order.   Complete the placement of raised reflective pavement markers and legends 
within five (5) working days following the placement of thermoplastic pavement markings.  
Work orders shall be issued by fax and/or email followed by certified letter. 
   
Continuously prosecute work until all work is completed on each work order.  Liquidated 
damages may be assessed if work is not completed on the work orders within the required 
number of working days.  
 
Place a minimum of 60,000 linear feet of four inch (4”) solid or broken markings per working 
day. 
 
 
 



Project Number:  RMC 6200-49-001 Sheet: C 
 
County:  Frio, etc Control: 6200-49-001  
 
Highway:  IH 35, ETC  
 

  

Item 2 “Instructions to Bidders” 
 
This project includes plan sheets that are not part of the bid proposal. 
 
View plans on-line or download from the web at: 
 http://www.dot.state.tx.us/business/plansonline/plansonline.htm. 
 
Order plans from any of the plan reproduction companies shown on the web at:  

  http://www.dot.state.tx.us/gsd/plans/companies.htm . 
 
Item 6 “Control of Materials” 
 
Furnish all materials for this contract. 
 
Remove and dispose of debris resulting from marking and marker removal in accordance with 
federal, state, and local regulations.  Remove and dispose of debris that results from marking and 
marker elimination on all roadways.  Stockpiled debris material must be placed on and 
surrounded by plastic.  Stockpiling of debris overnight is not permitted within the highway right 
of way.   
 
Material will be disposed of at an approved landfill.  The Department has secured a waste code 
with the BFI landfill located at 7000 IH 10 East in San Antonio.  A copy of the chemical analysis 
is available for review by contacting the San Antonio TxDOT District Environmental Office.  
The use of an alternate landfill may require additional analysis.  Costs involved to any analytical 
laboratory will be at the Contractor’s expense.  Provide written receipts showing disposal at 
licensed disposal facilities.  
 
The Texas Department of Transportation, San Antonio District, will be listed on the manifest as 
the generator of the waste.  The Contractor will sign the manifest as an agent for TxDOT.  A 
letter authorizing the Contractor to sign the manifests will be provided to the Contractor when 
the contract is awarded.  All copies of the manifests, signed by a representative of the landfill, 
will be returned to the Department within 45 days from the date of disposal. 
 
Repair damage to the right of way due to contractor negligence to the satisfaction of the Engineer 
at no cost to the state. 
 
Item 8 “Prosecution and Progress” 
 
Working days will be computed and charged in accordance with Article 8.3.A.5, Calendar Day 
Workweek.  Working days for work orders will be charged in accordance with Article 8.3.A.4 
Standard Workweek. No work will be performed on Saturdays, Sundays, national or state 
holidays unless otherwise shown on the plans or approved.   
 
Working hours will be 9 a.m. to 4 p.m. Monday through Friday unless otherwise approved.   



Project Number:  RMC 6200-49-001 Sheet: D 
 
County:  Frio, etc Control: 6200-49-001  
 
Highway:  IH 35, ETC  
 

  

 
Avoid working in school zones from 7:00 a.m. to 9:00 a.m. and 2:00 p.m. to 4:00 p.m. 
 
Item 502 “Barricades, Signs, and Traffic Handling” 

Furnish and install all signs, barricades, and other incidentals necessary for proper traffic control, 
in accordance with Part VI of the Texas MUTCD and as directed. All warning signs shall be 
factory made and in satisfactory condition. 
 
When a Traffic Control Plan (TCP) standard requires the use of one of the following devices, a 
Type III barricade, channelizing devices or shadow vehicle with orange flags or warning lights, 
use a shadow vehicle equipped with a Truck Mounted Attenuator (TMA). 

Lane closures will require prior approval from the Engineer.  Notify the Engineer 48 hours in 
advance of lane closures. 

When arrowboards are required, provide a standby unit in good working condition at the jobsite 
ready for immediate use. 
 
This item will be subsidiary to the various bid items.  
 
Item 510 “One-Way Traffic Control” 
 
This item will be used to pay for traffic control when centerline texturing work is performed. 
  
Item 666   “Reflectorized Pavement Markings” and Item 8251   “Reflectorized Pavement 
Markings with Retroreflectivity Requirements” 
 
All school zone speed bars will be 18” wide and extend from edge of pavement to edge of 
pavement. 
 
After the surface has been cleaned and prepared according to the specifications and to the 
satisfaction of the Engineer, apply all thermoplastic markings in accordance with the 
plans, Texas MUTCD, and as directed.  Remove existing glass beads and loose or flaking 
marking materials from the existing markings.  The cleaning or removal of glass beads and 
flaking marking materials will not be paid for directly, but will be considered subsidiary to the 
various bid items of the contract.   
 
Where applicable, apply thermoplastic markings directly over existing painted pavement 
markings as directed. 
 
Place Type II drop-on glass beads in lieu of Type III when thermoplastic marking mil thickness 
is 60 mils. 
 



Project Number:  RMC 6200-49-001 Sheet: E 
 
County:  Frio, etc Control: 6200-49-001  
 
Highway:  IH 35, ETC  
 

  

Item 672   “Raised Pavement Markers” 
 
Place raised reflective pavement markers at locations indicated in the work orders.  All existing 
raised reflective pavement markers that are to remain in place that are damaged due to 
Contractor neglect will be removed and replaced at the Contractors expense. 
 
Remove all existing raised reflective pavement markers as directed and/or shown on the plans. 
Removal of existing raised reflective pavement markers will not be paid for directly, but will be 
subsidiary to the various bid items.  
 
Apply adhesive in a uniform manner, such that the adhesive extends not less than ½”, but no 
more than 1” beyond the edge of the marker.   
 
Item 677   “Eliminating Existing Pavement Markings and Markers” 
 
Damage to the roadway caused by removing pavement markers will be repaired by the 
Contractor at his expense.  Fill holes with asphaltic material in an approved method.  
 
Some locations will require the existing Type I pavement markings to be eliminated in 
accordance with this item.   
 
Some locations will require elimination of existing pavement markings (Type I) due to excessive 
build up of Type I pavement marking material.   These locations will also require the elimination 
of existing raised pavement markers where they are present.   
 
Removal of all existing raised pavement markers will not be paid for directly, but will be 
subsidiary to the various bid items.  Some locations may require removal of dome buttons and 
jiggle bars that will not be replaced.  Payment for this work is subsidiary to the various bid items.   
 
All areas where markings have been removed and/or milled and are not restriped the same day 
will be tabbed.  Tabbing is not paid for separately but will be considered subsidiary to the 
various bid items. 
 
Covering of existing markings with seal coat or paint, etc. is not permitted. 
 
When removing thermoplastic pavement markings on a concrete surface, seal the surface with an 
acrylic sealer before the installation of new thermoplastic pavement markings. 
 
Item 5369  “Centerline Texturing” 
 
For this project milled centerline textured rumble strips will be used. 
 



Project Number:  RMC 6200-49-001 Sheet: F 
 
County:  Frio, etc Control: 6200-49-001  
 
Highway:  IH 35, ETC  
 

  

Remove and dispose of debris by vacuuming or sweeping, as directed/approved.  Before the end 
of each day, flush the milled areas with a water truck. 
 
All areas where markings have been removed and/or milled and are not restriped the same day 
will be tabbed.  Tabbing is not paid for separately but will be considered subsidiary to the 
various bid items. 
 
The work area will be limited to 1 mile unless otherwise directed/approved. One way traffic 
control will be paid under Item 510. 
 
The thickness of the Type I markings will be 100 mils. 
 
Potential locations for centerline texturing are: 
 FM 2696 (Bexar County) 
 LP 1604 (Bexar County) 
 SH 123 (Guadalupe County) 
 Other possible locations  
 
Work orders for centerline texturing will be for a minimum of 5 miles per call-out.   
 
A work order may include multiple locations within the counties identified in the plans for this 
contract.   
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